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NAS10-99001

ARTICLE B-3 CONTRACT VALUE

Basic Period Sep 9

8-30 Sep 03

The contract value is summarized below:

Contract Period

Estimated Cost

Available Award Fee*

Contract Value

Phase-In Period

(Sept 1998)

$1,113,486

$1,113,486

Basic Period Thru 282

10/01/98-09/30/00 $396,471,193 $23,312,101 $419,783,294
Neg. Cost Overrun MOD 135 $9,200,000 $0 $9,200,000
Cost Overrun $0 $0 $0
Mod No. Cost Overrun $0
Mod No. $0
Total FY99-FY00 $405,671,193 $23,312,101 $428,983,294
$0
(10/01/00-09/30/01) $215,632,877 $13,048,103 $228,680,980
Neg. Cost Overrun MOD 135 $18,804,377 $0 $18,804,377
Cost Overrun $0 $0 $0
Mod No. Cost Overrun $0
Mod No. $0
Total FY01 $234,437,254 $13,048,103 $247,485,357
(10/01/01-09/30/02) $232,322,419 $14,064,896 $246,387,315
Neg. Cost Overrun MOD 135 $19,865,904 $0 $19,865,904
Cost Overrun $0 $0 $0
Mod No. Cost Overrun $0
Mod No. $0
Total FY02 $252,188,323 $14,064,896 $266,253,219
(10/01/02-09/30/03) $243,998,145 $15,172,674 $259,170,819
Neg. Cost Overrun MOD 135 $22,426,471 $0 $22,426,471
Cost Overrun $0 $0 $0
Mod No. Cost Overrun $0
Mod No. -
Total FY03 $266,424,616 $15,172,674 $281,597,290
TOTAL BASIC PERIOD $1,159,834,872 $65,597,774 $1,225,432,646

Option Period 1 Oct 03 - 30 Sept 04

Option 1A

(10/01/03-09/30/04) $242,035,839 $15,292,435 $257,328,274
Neg. Cost Overrun MOD 135 $22,135,767 $0 $22,135,767
Cost Overrun $0 $0 $0
Mod No. Cost Overrun $0
Mod No. $0
Total FY04 $264,171,606 $15,292,435 $279,464,041
Option 3BA

(10/01/03-09/30/04) $2,322,030 $185,762 $2,507,792
Option 5BA

(10/01/03-09/30/04) $321,092 $25,687 $346,779
TOTAL OPTION 1A PERIOD $266,814,728 $15,503,884 $282,318,612

Mod No. 290
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NAS10-99001

Option Period 1 Oct 04 - 30 Sept 06

Contract Period

Estimated Cost

Available Award Fee*

Contract Value

Options Thru Mod 290

OPTION 1B

(10/01/04-09/30/05) $292,080,775 $19,103,150 $311,183,925
Neg. Cost Overrun MOD 135 $25,895,945 $0 $25,895,945
Cost Overrun $0 $0 $0
Mod No. Cost Overrun $0
Mod No. 290 $174,873 $13,977 $188,850
Total FY05 $318,151,593 $19,117,127 $337,268,720
(10/01/05-09/30/06) $259,232,482 $17,117,337 $276,349,819
Neg. Cost Overrun MOD 135 $29,101,654 $0 $29,101,654
Cost Overrun $0 $0 $0
Mod No. Cost Overrun $0
Mod No. 290 $437,989 $35,039 $473,028
Total FY06 $288,772,125 $17,152,376 $305,924,501
Option 3BB

10/01/04-09/30/05 $2,391,149 $191,292 $2,582,441
10/01/05-09/30/06 $2,477,883 $198,231 $2,676,114
Total Option 3BB $4,869,032 $389,523 $5,258,555
Option 5BB

10/01/04-09/30/05 $331,342 $26,507 $357,849
10/01/05-09/30/06 $331,781 $26,542 $358,323
Total Option 5BB $663,123 $53,049 $716,172
TOTAL OPTION 1B Period $612,455,873 $36,712,075 $649,167,948

TOTAL CONTRACT

VALUE SEP98-SEP06

$2,039,105,473

$117,813,733

$2,156,919,206

*Earned fees for past periods plus the available fees for future periods.

Exercised options are moved above the Total Contract Value Line.

Option Periods 1 Oct 06 - 30 Sep 08

Contract Period

Estimated Cost

Available Award Fee*

Contract Value

OPTION 1C

(10/01/06-9/30/07) $264,075,791 $17,424,518 $281,500,309
Neg. Cost Overrun MOD 135 $31,867,270 $0 $31,867,270
Cost Overrun $0 $0 $0
Mod No. Cost Overrun $0
Mod No. 290 $442,924 $35,434 $478,358
Total FYO7 $296,385,985 $17,459,952 $313,845,937
(10/01/07-9/30/08) $270,991,722 $17,872,290 $288,864,012
Neg. Cost Overrun MOD 135 $33,448,837 $0 $33,448,837
Cost Overrun $0 $0 $0
Mod No. Cost Overrun $0
Mod No. 290 $460,598 $36,848 $497,446
Total FY08 $304,901,157 $17,909,138 $322,810,295

Mod No. 290
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NAS10-99001

Option Periods 1 Oct 06 - 30 Sep 08 Cont.

Option 3BC

10/01/06-09/30/07 $2,539,810 $203,185 $2,742,995
10/01/07-09/30/08 $2,621,598 $209,728 $2,831,326
Total Option 3BC $5,161,408 $412,913 $5,574,321
Option 4BB

10/01/04-09/30/05 $0 $0 $0
10/01/05-09/30/06 $0 $0 $0
Total Option 4BB $0 $0 $0
Option 4BC

10/01/06-09/30/07 $775,654 $62,053 $837,707
10/01/07-09/30/08 $775,654 $62,052 $837,706
Total Option 4BC $1,551,308 $124,105 $1,675,413
Option 5BC

10/01/06-09/30/07 $332,204 $26,576 $358,780
10/01/07-09/30/08 $341,511 $27,321 $368,832
Total Option 5BC $673,715 $53,897 $727,612
TOTAL OPTION 1C Period $608,673,573 $35,960,005 $644,633,578

TOTAL CONTRACT

VALUE INC. OPTIONS

$2,647,779,046

$153,773,738

$2,801,552,784

*Earned fees for past periods plus the available fees for future periods

Exercised options are moved above the Total Contract Value Line.

Mod No. 290
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NAS10-99001

Mod 290

ARTICLE B-4 AWARD FEE

The amount of award fee earned, if any, shall be determined in accordance with Section J,
Attachment J-8, Award Fee Evaluation Plan, and other provisions of this contract as
ppplicable. The following specifies by award fee period the amount of available award fee, the
amount of earned award fee, and the award fee score.

Avdaliapie
Award Fee |[Total Award| Adjusted Earned Earned Award Fee

BASIC PERIOD OF || Through Mod| Fee For Available | Award Fee |Award Fee| Earned Score and

PERFORMANCE 288 Mod 290 Award Fee Mod 288 | Mod 290 | Award Fee Mod
10/01/98| 03/31/99  $7,740,703 $7,740,703 | $6,191,089 $6,191,089 80% Mod 15
04/01/99 09/30/99  $6,092,693 $6,092,693  $4,899,611 $4,899,611 80% Mod 36
10/01/99| 03/31/00 $7,836,449 $7,836,449 | $6,736,364 $6,736,364 86% Mod 57
04/01/00 09/30/00  $6,456,518 $6,456,518  $5,485,038 $5,485,038 85% Mod 75
10/01/00| 03/31/01 $7,589,135 $7,589,135 | $6,755,433 $6,755,433 89% Mod 99
04/01/01 09/30/01  $6,976,163 $6,976,163 | $6,292,670 $6,292,670 91%Mod118
10/01/01| 03/31/02| $5,875,084 $5,875,084 | $5,344,560 $5,344,560 91%Mod127
04/01/02 09/30/02 = $9,804,416 $9,804,416  $8,720,336 $8,720,336 92%Mod147
10/01/02| 03/31/03| $8,053,345 $8,053,345 | $7,539,712 $7,539,712 94%Mod167
04/01/03 09/30/03 = $8,060,951 $8,060,951 | $7,632,960 $7,632,960 95%Mod194
10/01/03| 03/31/04| $7,893,918 $7,893,918 | $7,558,198 $7,558,198 96%Mod220
04/01/04 09/30/04  $8,207,005 $8,207,005 @ $7,945,686 $7,945,686 97%Mod248
10/01/04| 03/31/05| $9,989,361 $180 $9,989,541 | $9,290,106 $167 $9,290,273 = 93%Mod 283
04/01/05, 09/30/05 @ $10,030,844 $13,810 $10,044,654

10/01/05| 03/31/06| $8,694,183 $17,873 $8,712,056

04/01/06 09/30/06  $8,647,927 $17,166 $8,665,093
BASIC SUBTOTAL | $127,948,695  $49,029 | $127,997,724 $117,813,733 Earned & Available

OPTION PERIOD

10/01/06 03/31/07 | $8,704,037 $17,526 $8,721,563
04/01/07| 09/30/07| $8,721,482 $17,908 $8,739,390
10/01/07 03/31/08 | $8,926,055 $18,241 $8,944,296
04/01/08 09/30/08, $8,945,234 $18,607 $8,963,841
OPTION SUBTOTAL  $35,296,808 $72,282 $35,369,090
GRAND TOTAL $163,245,503 $121,311 | $163,366,814




NAS10-99001

Mod No. 290

ARTICLE G-2

CONTRACT FUNDING

Pursuant to FAR Clause 52.232.22, Limitation of Funds, funds presently allotted to this contract and

the period th‘rough W‘hiCh they are estimat‘ed to be adequate ‘are specified in the table below:
The below table is created with the beginning values based on modification 253
Total
Funded Funded Funded ADEQUATE
As of MOD Contract Value Cost Fee Cost/Fee THROUGH
Subtotal as
of Mod 253 $2,135,150,835 $1,530,567,345 $123,462,851  $1,654,030,196 3/16/2005
258 $48,582,926 $3,886,634 $52,469,560 5/20/2005
259 $19,474,213
263 $44,713,894 $3,577,111.00  $48,291,005.00 6/23/2005
265 $252,217
267 -$207,322
268 $18,053,960.00 $1,444,317.00  $19,498,277.00 7/14/2005
271 $115,825
273 $121,292
274 -$14,865,905
276 $22,291,276.00 $1,783,302.00  $24,074,578.00 8/7/2005
277 $7,757,488.00 $620,599.00 $8,378,087.00 8/14/2005
278 $315,667
279 $340,932
280 $820,229
281 $14,677,954
282 $714,727
283 -$699,255
285 $9,101,692 $728,135 $9,829,827.00 8/19/2005
288 $45,919
290 $661,878
TOTAL | ~ $2,156,919,206 $1,681,068,581  $135,502,949  $1,816,571,530
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NAS10-99001 6/30/2005 SECTION J, ATTACHMENT J-5 (Mod 290)

TECHNICAL EXHIBIT LISTING

WBS Document Number Rev. Document Name Mod
Date Number
1.1.1.3 J-BOSC Tech Exhibit 5.1-501 10/97 Customer Support Function 205
2.1.1.1 J-BOSC Tech Exhibit 2.1.1.1-001 12/00 NASA Real Property 205
21.1.1 J-BOSC Tech Exhibit 2.1.1.1-002 12/00 AF Real Property 205
2.1.2.3.1 J-BOSC Tech Exhibit 2.1.2-001 12/03 Vessel/Systems 205
2.1.2.3.4 J-BOSC Tech Exhibit 2.1.2-002 12/03 Renewal Packages for DOT Exceptions 205
2.1.3.2 J-BOSC Tech Exhibit 2.1.3-001 04/03 KSC Cof F Project Baseline, WBS 2.1.3 205
2.14.3 J-BOSC Tech Exhibit 2.1.4-01 08/02 Energy Management Office Periodic Report Requirements 205
2213 J-BOSC Tech Exhibit 2.2.1.3-001 05/04 Type 111 Work Orders 217
2.2.1.7 J-BOSC Tech Exhibit 2.2.1.7-01 12/03 KSC Ditch Cleaning 205
2.2.1.8 J-BOSC Tech Exhibit 2.2.1.8 12/03 Pad A&B Slide Wire Area Support Standards 205
2.2.1.19 J-BOSC Tech Exhibit 5.5-801 02/97 Clean Room Services 205
2.2.1.19 J-BOSC Tech Exhibit 5.5-802 09/96 Clean Room Description - NASA 205
2.2.2 J-BOSC Tech Exhibit 5.5-812 06/97 CCAFS Refuse Collection Services 205
2.2.2 J-BOSC Tech Exhibit 5.5-814 07/97 CCAFS Refuse Collection Sites and Schedules 205
2.2.2 J-BOSC Tech Exhibit 5.5-815 10/97 Florida Annex Refuse Sites and Schedules 205
2.2.2 J-BOSC Tech Exhibit 5.5-816 10/97 Florida Annex Refuse Collection Services 205
2221 J-BOSC Tech Exhibit 5.5-826 10/97 CCAFS Grounds Areas Map and Requirements 205
2221 J-BOSC Tech Exhibit 7.0-016 06/05 KSC Grounds Maintenance 290
2.2.2.1 J-BOSC Tech Exhibit 5.5-819 10/97 Florida Annexes Grounds Area and Requirements 205
2.2.2.1 J-BOSC Tech Exhibit 5.5-827 12/03 CCAFS Specific Grounds Maintenance Requirements 205
2.2.2.1 J-BOSC Tech Exhibit 2.2.2.1-01 12/03 Road Maintenance Areas of Responsibility for KSC and 205
CCAFS

2222 J-BOSC Tech Exhibit 2.2.2.2-01 12/03 Air Force Pest Management Plan 205
2.2.4 J-BOSC Tech Exhibit 2.2.4 06/05 Custodial Services 290
2.3 J-BOSC Tech Exhibit 2.3-01 06/04 Completed-One-Time Special Projects for Customers 232
2.3 J-BOSC Tech Exhibit 7.0-127 05/02 CCAFS Water Backflow Prevention Devices 205
3.1.1.15 | J-BOSC Tech Exhibit 3.1.1.15-01 09/03 Technical Rescue for Heritage Program 232
3.1.2 J-BOSC Tech Exhibit 3.1.2-01 7/03 KSC Realignment of Security Posture for FY04-08 239
3.1.2 J-BOSC Tech Exhibit 3.1.2-02 7/03 455W/ CCAFS Realignment of Security Posture FY04-FY(08 239
3.1.2 J-BOSC Tech Exhibit 3.1.2-03 7/03 Baseline Realignment Security Posture Table FY04-08 239




NAS10-99001 6/30/2005 SECTION J, ATTACHMENT J-5 (Mod 290)

TECHNICAL EXHIBIT LISTING

WBS Document Number Rev. Document Name Mod
Date Number
3.1.2.9 J-BOSC Tech Exhibit 7.0-007 11/03 NASA Computer Systems, Application and Database 205
(TRAC Application)
321 J-BOSC Tech Exhibit 7.0-001 08/04 NASA Supply Customer Support Matrix 232
3.2.1.2 J-BOSC Tech Exhibit 7.0-007 11/03 NASA Computer Systems, Application and Database 205
(KSC Records Management System (IM03)

3.2.2 J-BOSC Tech Exhibit 7.0-005 10/97 NASA Transportation Customer Support Matrix 205
3.2.3.2 J-BOSC Tech Exhibit 7.0-113 10/03 Precision Measurement Equipment Laboratory (PMEL) 232
3.2.4 J-BOSC Tech Exhibit 7.0-021 10/97 Types of Propellants 205
3.3 J-BOSC Tech Exhibit 7.0-007 11/03 NASA Computer Systems, Application and Database 205
3.3.1.1 J-BOSC Tech Exhibit 2.1.1-01 12/99 NASA/KSC Informational Technology/Geographical 205

Information System/Application Development

3.4.1.4 J-BOSC Tech Exhibit 3-3.4.1.4-01 9/03 Support to All ELV Missions and the NASA Portal Web Site 208

3.4.4 J-BOSC Tech Exhibit 7.0-074 08/02 | KSC Area Access Familiarization Video Training Provided to 205
USAF

3.4.4 J-BOSC Tech Exhibit 7.0-075 08/02 KSC Monthly Workload Indicator — Technical Training 205
Courses

3.4.4 J-BOSC Tech Exhibit 7.0-076 08/02 Training Workload Indicators for CCAFS/PAFB 205

3.5 J-BOSC Tech Exhibit 5.5-362 10/97 Storm Water Permit 205

3.5.1 J-BOSC Tech Exhibit 7.0-036 09/97 Memorandums of Understanding 205

3.5.2 J-BOSC Tech Exhibit 7.0-039 02/03 NRC Materials License for KSC and CCAFS 205




Fac # Name Sub System (©) EN |US|[CRI|CON|MEE Remarks

K6-1200C |[VAB MODULAR OFFICE BUILDING |AC POWER, K6-1200C VAB MODULAR OFF BLDG LV L USA |L N N Bldg to be demolished and deleted from
contract/OMEU Matrix as of September
1, 2005

K6-1200C |VAB MODULAR OFFICE BUILDING |AC POWER, K6-1200C VAB MODULAR OFF BLDG HV E SGS |C N Y

K6-1200C |[VAB MODULAR OFFICE BUILDING [FA FIRE ALARM, K6-1200C VAB MODULAR OFF BLD E SGS |X N Y

K6-1200C |VAB MODULAR OFFICE BUILDING [HV HVAC, K6-1200C VAB MODULAR COMPLEX C L USA |[L N N

K6-1200C |VAB MODULAR OFFICE BUILDING [SR STRUCTURE, K6-1200C VAB MODULAR OFFICE B E SGS |X N N

K6-1200C |VAB MODULAR OFFICE BUILDING [SS SANITATION/SEWAGE, K6-1200C E SGS |X N N




Fac # Name Sub System EN | US|CRI| CON|MEE Remarks
K6-1200G |VAB MODULAR OFFICE BUILDING |AC |POWER, K6-1200G VAB MODULAR OFF BLDG LV USA L [N N Bldg to be demolished and deleted from
contract/OMEU Matrix as of September 1, 2005
K6-1200G |[VAB MODULAR OFFICE BUILDING |AC |POWER, K6-1200G VAB MODULAR OFF BLDG HV SGS |C N Y
K6-1200G |VAB MODULAR OFFICE BUILDING |FA  |FIRE ALARM, K6-1200G VAB MODULAR OFF BLD SGS X [N Y
K6-1200G |VAB MODULAR OFFICE BUILDING |HV |HVAC, K6-1200G VAB MODULAR COMPLEX G USA [C [N N
K6-1200G |VAB MODULAR OFFICE BUILDING |SR |STRUCTURE, K6-1200G VAB MODULAR OFFICE B SGS |X N N
K6-1200G |VAB MODULAR OFFICE BUILDING |SS  [SANITATION/SEWAGE, K6-1200G VAB MOD BLDG SGS |X N N
K6-1200G |VAB MODULAR OFFICE BUILDING |WP |POTABLE WATER, K6-1200G MOD OFF BLDG. SGS X [N N




Fac # Name Sub System O EN | US| CRI| CON|MEE Remarks
K6-1200H |VAB MODULAR OFFICE BUILDING [AC |POWER, K6-1200H VAB MODULAR OFF BLDG LV L USA |L N N Bldg to be demolished and deleted from
contract/OMEU Matrix as of September 1, 2005
K6-1200H [VAB MODULAR OFFICE BUILDING [AC |POWER, K6-1200H VAB MODULAR OFF BLDG HV  |E SGS |[C N Y
K6-1200H |VAB MODULAR OFFICE BUILDING |Al COMPRESSED AIR, K6-1200H COMPLEX H L USA |L N N
K6-1200H |VAB MODULAR OFFICE BUILDING |FA  |FIRE ALARM, K6-1200H VAB MODULAR OFF BLD  |E SGS [X |IN Y
K6-1200H |VAB MODULAR OFFICE BUILDING [HV  |HVAC, K6-1200H VAB MODULAR COMPLEX H L USA |C [N N
K6-1200H [VAB MODULAR OFFICE BUILDING [SR |STRUCTURE, K6-1200H VAB MODULAR OFFICE B |E SGS [L N N
K6-1200H |VAB MODULAR OFFICE BUILDING [SS  |SANITATION/SEWAGE, K6-1200H E SGS [L N N
K6-1200H |VAB MODULAR OFFICE BUILDING [WP |POTABLE WATER, K6-1200H MOD OFF BLDG. E SGS [L N N




Fac # Name Sub System O[M| EN |US|CRI{CON Remarks
K6-12001 |[TEMPORARY BUILDING #14 |AC POWER, K6-12001 TEMPORARY BLDG #14 LV L |L [USA |L N N Bldg to be demolished and deleted from
contract/OMEU Matrix as of September 1, 2005
K6-12001 |TEMPORARY BUILDING #14 |FA FIRE ALARM, K6-12001 TEMP BLDG #14 E |[E |SGS |X N Y
K6-12001 |TEMPORARY BUILDING #14 [HV HVAC, K6-12001 TEMPORARY BUILDING #14 L [L |USA |C N N
K6-12001 |TEMPORARY BUILDING #14 |[SR STRUCTURE, K6-1200 TEMPORARY BLDG #14 E |[E |SGS |L N N




Fac # Name Sub System (®) EN |[US|[CRI|CON Remarks
K6-1200J |TEMPORARY BUILDING #13 (BOXCARS) AC POWER, K6-1200J TEMPORARY BLDG #13 LV L USA |L N N Bldg to be demolished and deleted from
contract/OMEU Matrix as of September 1, 2005
K6-1200J |TEMPORARY BUILDING #13 (BOXCARS) FA FIRE ALARM, K6-1200J VAB MODULAR OFFICE E SGS [X N Y ADDED PER OMD UPDATE 902352
K6-1200J |TEMPORARY BUILDING #13 (BOXCARS) HV HVAC, K6-1200J TEMPORARY BUILDING #13 L USA |C N N
K6-1200J |TEMPORARY BUILDING #13 (BOXCARS) SR STRUCTURE, K6-1200J TEMPORARY BLDG #13 E SGS |L N N 40B




Fac # Name Sub System O[M| EN |US|[CRI|CON Remarks
K6-1249 |OPERATIONS SUPPORT BUILDING [AC |POWER, TEMPORARY HOUSING FOR OSB II, LV NASA N N Facility/systems in contract as 22 June 05 under CCR
I 04-39
K6-1249 |OPERATIONS SUPPORT BUILDING [AC |POWER, K6-1249 OSB Il HV E [E [E USA[N [y SGS HAS RESP TO SECONDARY BUSHING AT
1l SUBSTATION
K6-1249 |OPERATIONS SUPPORT BUILDING [AC |POWER, K6-1249 OSB Il LV E [E [E USA[N [N LOW VOLTAGE POWER FOR DOCK LEVELER
I ONLY.
K6-1249 |OPERATIONS SUPPORT BUILDING [AC |POWER, K6-1249 OSB II LV U [usjusa  [usaN N *NIC CCR 04-39 TBD* WON 10043816 PENDING T/O
1l S (A REC. 8/20/04. PCN 97123/NAS10-03023 PENDING
A T/O REC.
K6-1249 |OPERATIONS SUPPORT BUILDING (Al |COMPRESSED AIR, K6-1249 OSB II U [usjusa [usaN N
I S (A
A
K6-1249 |OPERATIONS SUPPORT BUILDING [EQ |EQUIPMENT, K6-1249 OSB I U [usjusa  [usaN N
1l S (A
A
K6-1249 |OPERATIONS SUPPORT BUILDING |EV  |ELEVATOR, K6-1249 OSB-II U [usjusa [usaN N
I S (A
A
K6-1249 |OPERATIONS SUPPORT BUILDING |[FA |FIRE ALARM, K6-1249 OSB II E [E [E USA[N [y
1l
K6-1249 |OPERATIONS SUPPORT BUILDING [FG |GROUNDING, K6-1249 OSB II E [E [E USA[N [N
I
K6-1249 |OPERATIONS SUPPORT BUILDING [HV [HVAC, CHILLED WATER, K6-1249 OSB I E [E [E USA[N [N SGS HAS RESP. TO ISOLATION VALVES
Il
K6-1249 |OPERATIONS SUPPORT BUILDING [HV  |HVAC, K6-1249 OSB I U [usjusa  [usaN N
I S (A
A
K6-1249 |OPERATIONS SUPPORT BUILDING [HY [DOCK LEVELER, K6-1249 OSB Il E [E [E USA[N [N
1l
K6-1249 |OPERATIONS SUPPORT BUILDING [LU  [LTG PROT, K6-1249 OSB II E [E [E USA[N [N
I
K6-1249 |OPERATIONS SUPPORT BUILDING (PR |DOOR, K6-1249 OSB-Il, POWERED E [E [E USA[N [N
1l
K6-1249 |OPERATIONS SUPPORT BUILDING [SC |FIRE SUPPRESSION, DRYCHEM K6-1249 0SB Il [E [E |E USAN [v
I
K6-1249 |OPERATIONS SUPPORT BUILDING [SC |FIRE SUPPRESSION, ANSUL, K6-1249 OSB I E [E [E USA[N [v
1l
K6-1249 |OPERATIONS SUPPORT BUILDING [SR [STRUCTURE, K6-1249 OSB || E [E [E USA[N [N
I
K6-1249 |OPERATIONS SUPPORT BUILDING [SS |SANITATION/SEWAGE, K6-1249 OSB || E [E [E USA[N [N SGS RESP INCLUDES IRRIGATION SYSTEM & Lift
1l Station
K6-1249 |OPERATIONS SUPPORT BUILDING [SY |FIRE SPRINKLER, WET PIPE, K6-1249 OSB II E [E [E USA[N [v
I
K6-1249 |OPERATIONS SUPPORT BUILDING [TN  [TANK, K6-1249 OSB Il E [E [E USA[N [N
1l
K6-1249 |OPERATIONS SUPPORT BUILDING [UC [NATURAL GAS, K6-1249 OSB Il E [E [E USAN [v
I
K6-1249 |OPERATIONS SUPPORT BUILDING [WP |POTABLE WATER, K6-1249 OSB II E [E [E USA[N [N




Fac #

Name

Sub

System

EN

us

CRI

CON

Remarks

TR1-0487

TEMPORARY BUILDING

SR

STRUCTURE, TR1-0487 KING'S CUSTOM

Mo
m

SGS

Bldg to be demolished and deleted from contract/OMEU
Matrix as of September 1, 2005




Fac # Name | Sub System O[(M|[ EN JUS|CRI|CON Remarks

TR6-0103 |TRAILER [AC |POWER, TR6-0103, MOD. OFFICE TRAILER LV DD [NASA [D [N N Bldg to be demolished and deleted from contract/OMEU
Matrix as of September 1, 2005

TR6-0103 |TRAILER [FA  |FIRE ALARM, TR6-0103, MOD. OFFICE TRLR E|E [sGs [x [N |v

TR6-0103 |TRAILER [HV |HVAC, TR6-0103, MOD. OFFICE TRAILER X X INASA [X NN

TR6-0103 |[TRAILER [SR |STRUCTURE, TR6-0103, MOD. OFFICE TRAILER [E [E [sGS [|x [N [N

TR6-0103 |TRAILER |[WP |POTABLE WATER, TR6-0103, MOD. OFF. TRLR E|E [sGs [x [N [N




Fac # Name Sub System O(M|[ EN JUS|CRI|CON Remarks
TR6-0105 |TRAILER, RESTROOM |AC |POWER, TR6-0105, RESTROOM TRAILER LV X [X [NASA X NN Bldg to be demolished and deleted from contract/OMEU
Matrix as of September 1, 2005
TR6-0105 [TRAILER, RESTROOM [FA [FIRE ALARM, TR6-0105, RESTROOM TRAILER X [x [NASA [x [N [Y
TR6-0105 |[TRAILER, RESTROOM [HV [HVAC, TR6-0105, RESTROOM TRAILER X X INASA [x N[N
TR6-0105 [TRAILER, RESTROOM [SR [STRUCTURE, TR6-0105, RESTROOM TRAILER X [x [NASA [X N[N
TR6-0105 |[TRAILER, RESTROOM [SS  [SANITATION/SEWAGE, TR6-0105, RESTROOM E|E [sGs [x [N [N
TR6-0105 [TRAILER, RESTROOM |WP [POTABLE WATER, TR6-0105, RESTROOM TRAILR [E [E [sGs [x [N [N




Fac # Name | Sub System O(M| EN |US|CRI|CON Remarks
TR6-0106 |TRAILER |AC POWER, TR6-0106, MOD. OFFICE TRAILER LV X |IX |NASA |X N N Bldg to be demolished and deleted from contract/OMEU
Matrix as of September 1, 2005
TR6-0106 |TRAILER [FA FIRE ALARM, TR6-0106, MOD. OFFICE TRLR E |E |SGS X N Y
TR6-0106 |TRAILER [HV HVAC, TR6-0106, MOD. OFFICE TRAILER X |X |NASA |X N N
TR6-0106 |TRAILER [SR STRUCTURE, TR6-0106, MOD. OFFICE TRAILER E |E |SGS X N N
TR6-0106 |TRAILER |[SS SANITATION/SEWAGE,TR6-0106 OFF TRAILER E |[E [SGS X N N
TR6-0106 |TRAILER [SY FIRE SPRINKLER, TR6-0106 MOD. OFFICE TRL E |E |SGS X N Y
TR6-0106 |TRAILER |WP |POTABLE WATER, TR6-0106, MOD. OFF. TRLR. E |E |SGS X N N




Fac # Name | Sub System O[M|[ EN JUS|CRI|CON[MEE Remarks

TR6-0107 |TRAILER [AC |POWER, TR6-0107, MOD. OFFICE TRAILER LV X [X [NASA X NN Bldg to be demolished and deleted from contract/OMEU
Matrix as of September 1, 2005

TR6-0107 [TRAILER [FA [FIRE ALARM, TR6-0107, MOD. OFFICE TRLR E[E [seGs [x [N [v

TR6-0107 [TRAILER [HV  [HVAC, TR6-0107, MOD. OFFICE TRAILER X X INASA [X N[N

TR6-0107 [TRAILER [SR [STRUCTURE, TR6-0107, MOD. OFFICE TRAILER [E [E [sGs [x [N [N

TR6-0107 [TRAILER |[WP |[POTABLE WATER, TR6-0107, MOD. OFF. TRLR E|E [sGs [x [N [N




Fac # Name | Sub System O(M| EN |US|CRI|CON Remarks
TR6-0108 |TRAILER |AC POWER, TR6-0108, MOD. OFFICE TRAILER LV X |IX |NASA |X N N Bldg to be demolished and deleted from contract/OMEU
Matrix as of September 1, 2005
TR6-0108 |TRAILER [FA FIRE ALARM, TR6-0108, MOD. OFFICE TRLR E |E |SGS X N Y
TR6-0108 |TRAILER [HV HVAC, TR6-0108, MOD. OFFICE TRAILER X |X |NASA |X N N
TR6-0108 |TRAILER [SR STRUCTURE, TR6-0108, MOD. OFFICE TRAILER [E |E [SGS X N N
TR6-0108 |TRAILER |[WP |POTABLE WATER, TR6-0108, MOD. OFF. TRLR E |[E [SGS X N N




Fac # Name Sub System O[M| EN |US|CRI{CON Remarks
TRM-0019 |TEMPORARY BUILDING #36 |AC POWER, TRM019 TEMPORARY BLDG #36 LV L |L [SGS |L N N Bldg to be demolished and deleted from
contract/OMEU Matrix as of September 1, 2005
TRM-0019 |TEMPORARY BUILDING #36 [FA FIRE ALARM, TRM-019 TEMP BLDG. #36 E |[E [SGS [X N Y
TRM-0019 |TEMPORARY BUILDING #36 |FG GROUNDING, TRM019 TEMPORARY BLDG #36 E |[E [SGS |[L N N
TRM-0019 |TEMPORARY BUILDING #36 [HV HVAC, TRM019 TEMPORARY BUILDING #36 L |[L |[USA |L N N
TRM-0019 |TEMPORARY BUILDING #36 |[LU LTG PROT, TRM019 TEMPORARY BLDG #36 E |[E [SGS |[L N N
TRM-0019 |TEMPORARY BUILDING #36 |PA PAGING & AREA WARNING, TRM-019 TEMP BLDG E |[E [SGS [X N N
TRM-0019 |TEMPORARY BUILDING #36 |SR STRUCTURE, TRM019 TEMPORARY BLDG #36 E |[E [SGS |[L N N
TRM-0019 |TEMPORARY BUILDING #36 |SS SANITATION/SEWAGE, TRM019 TEMPORARY #36 E |[E [SGS |[L N N
TRM-0019 |TEMPORARY BUILDING #36 |WP |POTABLE WATER, TRM019 TEMPORARY BLDG #36 |E |E [SGS |L N N




Operation Support Building 11, K6-1249
Operation Maintenance and End User (OMEU)

CCR:  04-39
JON: NINSTITL

1. SGS O&M

1.1  Buildings and Structures - Reference drawing 79K35697

1.1.1. Exterior Envelope
1.1.2. Roof
1.1.38. Structure
1.14. Walls
1.1.5. Doors
1.1.5.1. Personnel Doors
1.1.5.2. Automatic Entrance Doors
1.153. Powered Rollup Doors
1.1.54. Entrance Mats
1.2.Roads and Grounds - Reference drawing 79K 35697
1.2.1. Roads and Parking
1.2.2. Truck Unloading Dock
1.2.3. Cover Drive-Through Drop Off Entrance
1.2.4. Landscaping: OSB Il will have much more landscaping than normal; see

drawing 79K35697 sheets 37 and 38

1.3.HVAC:
1.3.1. Chilled Water - From Utility Annex to building side of isolation valve flange
- reference drawing 79K35697 sheet 26 and 178 (SGS owns the valves)
1.3.2. Refrigerators and freezers on floors 1 through 5 — Break room equipment

number #34 shown on drawing 79K35697 sheets 107, 109, 111, 113. Kitchen items
2,20, 21, 22, 24 and 41 shown on drawing 79K35697 sheet 329. Waiter Station
equipment numbers WS-01 and WS-12 shown on drawing 79K35697 sheet 329.

1.4.Plumbing:
1.4.1. Potable — Cold, hot water and pump - reference drawing 79K35697 sheets 210-
230
1.4.2. Plumbing — Toilets, sinks and mop basins
1.4.3. Non-Potable - Landscape irrigation system - reference drawing 79K35697

sheets 37-38

1.5.Sanitary Sewer:
1.5.1. Gravity - Reference drawing 79K35697 sheets 210-230
1.5.2. Grease Traps — Reference drawing 79K35697 sheet 211 — The kitchen is the
only room that drains into the two 900 gallon grease traps which are located outside

1



the building. A change order is being issued to provide an asphalt driveway so a
truck can back up to the tanks.
1.5.3. Acid Neutralizing Tanks — Reference drawing 79K35697 sheets 210, 211 and 229

1.6 Natural Gas
From the City Gas meter next to the building to the 5™ floor Catering Kitchen

1.7 Power
Medium voltage up to line side of secondary transformer bushings. Reference drawing
79K35697 sheets 18 and 231-297. The power and communications duct banks are being
installed under “Upgrade Power and Communications Duct Bank Capacity, LC-39 Area,”
PCN 97369 reference drawings 79K35383 and 79K35763.

1.8 Lightning Protection and Facility Grounding
Reference drawing 79K35697 sheets 267-268, 265-266, 285 and 335

1.9 Fire Detection
1.9.1 Simplex Detection — Reference drawing 79K35697 sheets 275-284
1.9.2 Manual Natural Gas Shutoff VValve
1.9.3 Central Fire Monitoring. Reference SON-00330431 for design of color graphics

1.10 Fire Suppression
1.10.1 Wet pipe and dry pipe sprinkler system, reference drawing 79K35697 sheets 352-358
1.10.2 Catering Kitchen Ansul — Reference drawing 79K35697 sheet 359 and 361
1.10.3 Firex pump — Reference drawing 79K35697 sheet 352

1.11 Fire — Misc.
1.11.1 Fire extinguishers — SGS to provide as part of the base contract, see the Fire
Extinguisher Cabinets (FEC), located on drawing 79K35697 sheets 53-68
1.11.2 Fire inspection

1.12 KCCS - Reference SON-00330431
1.12.1 HVAC on/off — This is being shared with USA - for more information, call Jade
Rymkos/PH-J
1.12.2 Medium voltage — This is being shared with USA -- On-Off control should be no,
call Chris lannello/ PH-J for specifics. Power meters will be monitored by PH-J.
1.12.3 Lift Station Control

1.13. Janitorial

OSB 11 does not have any science laboratories or clean rooms. SGS will need to clean the
entire building — except for the 6 special training rooms on the first floor and 1 breakroom
which belongs to another cleaning subcontractor.

There will be an office for the janitorial staff (drawing 79K35697 sheet 133). Each floor has a
janitorial room. See drawing 79K35697 room 1116 on sheet 133, room 2116 on sheet 134, 3116 on
sheet 135, room 4116 on sheet 136 and 5116 on sheet 137. Enlarged floor plans of these rooms are
shown on sheets 67 and 68 detail 1.



1.14

1.15

1.13.1 Cleaning
1.13.1.1 Trash removal
1.13.1.1.1 Office — weekly
1.13.1.1.2 Garbage — empty trash cans in the break rooms, janitor
closets, conference rooms, entrances/exits, lobby, kitchen
and waiter stations daily.
1.13.1.2. Recycling — Paper and cardboard
1.13.1.3 Observation Deck Washing — Quarterly washing of 10,400 sq. ft. of
tile
1.13.14 Window Sills — As needed

1.13.2 Dumpsters
11321 3 dumpsters emptied weekly (three has been proposed, but there is
only enough space for two according to Mr. Minderman)

1.13.3 Trash Bins — These need to be provided for all, kitchen, lobby, building entrance
doors, loading dock and common areas. Desk, bathrooms and break rooms will be
provided by the construction contractor. See drawing 79K35697 sheet 91 details 2
and 5.

1.13.4 Recycle Paper Collection Trays — This is for each desktop. SGS will empty common
bins

1.13.5 Cigarette Disposal Bins at Building Entrances and Smoking Gazebo — waste can to
be provided by construction contractor.

1.13.6 Pest Control — structure: IAW current requirements for other facilities, for catering
kitchen: twice per month

Special Cleaning — This section will be exclusive to OSBII

1.14.1 Conference Center Carpeting — Carpet vacuuming once per week; carpet cleaning
twice per year
1.14.4. 1.14.5 Blinds — Clean Mission Conference Room motorized roll-up dual shade
shown on
drawing 79K35697, sheets 61 and 78, detail 2.
1.14.6 Kitchen
1.14.6.1 Floor — Clean quarry tile quarterly
1.14.6.2 Walls — Clean fiberglass reinforced panel (FRP) semi-annually
1.14.6.3  Ceiling — Clean vinyl ceiling tiles and track semi-annually
1.14.7 Waiter Station
1.14.7.1  Floor — Clean vinyl composite tile (VCT) quarterly
1.14.7.2 Walls — Clean fiberglass reinforced panel (FRP) semi-annually
1.14.7.3  Ceiling — Not required
1.14.8 Kitchen Grease Hood Exhaust Duct — Semi-annual cleaning. Reference drawing
79K35697, sheet 360.

Kitchen Equipment



1.16

1.17

1.18

1.19

1.20

1.21

Reference drawing 79K35697 sheets 359-364

1.15.1 Catering Kitchen Equipment and Grease Fume Hood/ Exhaust Fan
1.15.2 Waiter Station

Locksmith

Core building according to USA requirements - OSB Il construction contractor will provide
BEST 7-pin cores according to specifications 79K35698 section 08711 paragraph 2.4 — The
OSB 11 construction contractor will provide the cores. There will be no electronic cyphers.
The number and type of locks can be found by counting each door type shown on drawing
79K35697 sheets 53 — 64 and specification 79K35698 section 08711 Hardware Schedule
paragraph 3.6. The master plan and schedule for locks will be provided by USA under CPA
KSC-392, PID A0072131AR. Contact: Bob Arrington (861-3501).

Security
GIS Real Property and Space Utilization

Environmental

1.19.1 Occupational Health

1.19.2 Industrial Hygiene

1.19.3  Environmental Management (storm water treatment system is already in CCR 02-076)

Mail

Paper Shredding... This service is provided by a NASA KSC vendor that was not
procured by SGS.
4 bins per floor

LIFT STATION
Interim Turnover has occurred. This proposal should include O&M. (Cost & Pricing will
include actuals through time of proposal submission — provide WON(5)).

DEscoPE

Descope the following temporary facilities as of October 31, 2005 (total of 118,036 sqg. ft.):
K6-1200C, F, G, H, I, J (trailer K6-1200F has been demolished)

TR6-103, 104, 105, 106, 107, 108

TR1-487

TRM-019

OPERATIONAL MAINTENANCE DOCUMENTATION
e Initial Spaces

Initial Training

PMIs

OMis

Spare Parts Analysis



e Configuration Drawings

O&M PERIOD OF PERFORMANCE

Activation Start Date: June 22, 2005

Phase In: 1 Floor per Week

Staff Move In: September 1, 2005 through October 31, 2005



J-BOSC Tech Exhibit 7.0-016

KSC GROUNDS MAINTENANCE

a. Change the wording on the VAB AREA (Chart D) to read as follows:

Grounds between Chart numbers 1 and 27, East of Kennedy Parkway North are to be
kept mowed between 4” and 8”. Chart numbers 27 through 30, and all other areas of this
chart (EXCEPT for the Kennedy Parkway which must be kept between 4” and 8”) are to
be kept between 4” and 15”. Back slopes on Kennedy Parkway that carry water all year
can be kept between 4” and 24”.

b. Change the wording on the CONTRACTOR’S ROAD AREA (Chart E) to read as
follows:

All areas on this chart are to be kept between 4” and 15”. Maintain existing firebreak
mowed between 4” and 8” from Facility K6-2197 to Instrumentation Road.

c. Change the wording on the KSC INDUSTRIAL AREA (Chart H) to read as follows:
NASA Causeway West, NASA Parkway East, Kennedy Parkway South, and the area
bounded by First Street, NASA Parkway, A Avenue, and F Avenue, to be kept between
4” and 8”.

All other mowed areas kept cut to between 4” and 15”. Exception, Between 1% St. and
2" ST, from A ave. through F ave. to be kept mowed between 2.5” and 4.5

d. Add Space Commerce Way roads & grounds support. Support will include the
following: 1. Mowing: Frequency has been established based on customer’s
requirements of two times per month during growing season (6 months) and once per
month during the dormant season (6 months). 2 Herbicide Application:

The area that requires herbiciding has 500,028 ft2 of canal area and 60,000 ft2 of pond
area. 3. Sign Maintenance: There are an estimated total of 28 signs along the Space
Commerce Way. 4. Erosion Control: Provide erosion control to road shoulders, head
walls and berm areas. Additionally there are ten (10) storm water control structures,
which require visual inspections. 5. Low Voltage Electrical Support: Support to lighting
system and maintenance to low voltage electrical systems and poles.

e. New SERPL Facility (M6-1025) Roads & Grounds maintenance. SGS will be
responsible for maintaining all grounds and associated landscaped areas as well as
parking lots, roads and all other paved areas inside the fence of the facility. Task
includes mowing, fertilizing, edging, landscape maintenance, shrub bed mulching, tree
trimming, application of herbicides, road and parking lot maintenance and erosion
control. Mowing shall be done weekly during growing season and twice a month during
the dormant season.

TE 7.0-016-1



f. Jerome Borrow Pit: Contractor to provide maintenance to perimeter fence and gates.
Maintain the access road to the borrow pit interior road surface, mow vegetation along
fence line and interior road shoulders. Maintain and clear debris on the portion of the
ditch around the wetland area inside the perimeter fence line.

g. New OSB |1 facility (K6-1249) Roads & Grounds maintenance. SGS will be
responsible for maintaining all grounds and associated landscaped areas as well as
parking lots, roads and all other paved areas related to this new facility. Task includes
mowing, fertilizing, edging, landscape maintenance, shrub bed mulching, tree trimming,
application of herbicides, road and parking lot maintenance and erosion control. Mowing
shall be accomplished in accordance with 2.2.2-2, improved area.

2.2.2-1 | 90% of the dumpsters no more than three-quarters full. No dumpster so full that doors
can not be fully closed

2.2.2-2 | Maintain Grass Height:

KSC e Improved: 3.5t0 6.5 inches

e Semi-Improved A: 4to 15 inches
e Semi-Improved B: 4 to 24 inches
e Road Shoulders: 4 to 8 inches

2.2.2-3 | Fertilize:

KSC e All Areas: Spring & Fall

2.2.2-4 | Monoculture of Grassed Areas:

KSC e Semiannually

2.2.2-5 | Herbicide:

KSC e Quarterly

2.2.2-6 | Edging:

KSC e Improved Grounds: Monthly (Spring & Summer)/Quarterly (Fall & Winter)

e All Other Areas: Quarterly

2.2.2-7 | Cleaning, replenishing Rock and Applying Herbicides:

KSC e Semiannually
2.2.2-8 | Cleaning Plant Beds, fertilizing, mulching, and trimming shrubs
KSC e Annually

2.2.2-9 | Animal carcasses cleared from roadway within 4 hours of notification
KSC







TECHNICAL EXHIBIT 2.2. 4

JANITORIAL DATA OUT
SPBLDINF_CODE |SPBLDROM_CODE |FC Name FC Class Of Space  |FC User FC Area Added Deleted Cleaned By |NC|Daily [EOD Weekly C |Bi_Weekly T |Monthly T |Quarterly C |Quarterly T |Annually C |Annually T
K6-1298 117A MISSION SUPPORT BLDG. OFFICES USA-56600 104 Yes 1
K6-1298 1178 MISSION SUPPORT BLDG. LABORATORY USA-56600 180 Yes 1
K6-1298 118 MISSION SUPPORT BLDG. OFFICES USA-56600 0 Yes 1
K6-1298 120 MISSION SUPPORT BLDG. OFFICES USA-56630 217 Yes I T T
K6-1249 OosBIl OFFICES USA- 1 1 1
K6-1345 VAB GAS STATION
K6-1346 100 PNEUMATICS SHOP SHOP/INDUSTRY USA-56420 4667 Yes 1
K6-1346 101 PNEUMATICS SHOP SHOP/INDUSTRY USA-56420 753 Yes 1
K6-1346 102 PNEUMATICS SHOP OFFICES USA-56120 254 Yes 1 1 1
K6-1346 103 PNEUMATICS SHOP EXCLUDED SPACE Yes 1
K6-1346 104 PNEUMATICS SHOP EXCLUDED SPACE Yes 1
K6-1346 105 PNEUMATICS SHOP Yes 1
K6-1347 100 HAZARDOUS WASTE STAGING S|STORAGE USA 386 Yes 1
K6-1347A HAZ WASTE STG BLDG/PORTABLE
K6-1348 100 OPERATIONS SUPPORT BUILDING
K6-1348 104 OPERATIONS SUPPORT BUILDING
K6-1348 106 OPERATIONS SUPPORT BUILDING
K6-1348 3401V OPERATIONS SUPPORT BUILDING USA-55350 0 Yes 1
K6-1396 100 HAZARDOUS WASTE STAGING S|STORAGE USA 386 Yes 1
K6-1397 100 PAINT SHOP SHOP/INDUSTRY USA-56600 2002 Yes 1
K6-1397 100A PAINT SHOP STORAGE USA-56600 323 Yes 1
K6-1397 1008 PAINT SHOP MISC INSTALL USA-56600 203 Yes 1
K6-1397 100C PAINT SHOP EXCLUDED SPACE Yes 1
K6-1397 100D PAINT SHOP STORAGE USA-56600 173 Yes 1
K6-1397 101 PAINT SHOP SHOP/INDUSTRY USA-56600 759 Yes 1
K6-1397 102 PAINT SHOP SHOP/INDUSTRY USA-56600 1070 Yes 1
K6-1397 102A PAINT SHOP OFFICES USA-56600 114 Yes 1
K6-1397 200 PAINT SHOP STORAGE USA-56600 173 Yes 1
K6-1446 100 GENERATOR OPERATIONS SHOHOFFICES SGS-1423 355 Yes 1 1 1
K6-1446 100A GENERATOR OPERATIONS SHOHEXCLUDED SPACE Yes 1
K6-1446 1008 GENERATOR OPERATIONS SHOP
K6-1446 100C GENERATOR OPERATIONS SHOP
K6-1446 100D GENERATOR OPERATIONS SHOP
K6-1446 102 GENERATOR OPERATIONS SHOHEXCLUDED SPACE Yes 1
K6-1446 103 GENERATOR OPERATIONS SHOHMISC INSTALL SGS-3632 442 Yes 1 1
K6-1446 104 GENERATOR OPERATIONS SHOHSHOP/INDUSTRY SGS-3331 2356 Yes 1
K6-1446 105 GENERATOR OPERATIONS SHOHMISC INSTALL SGS-5113 891 Yes 1
K6-1446 106 GENERATOR OPERATIONS SHOHSHOP/INDUSTRY SGS-3331 314 Yes 1
K6-1446A 1002 SHOP & STORAGE BUILDING EXCLUDED SPACE Yes 1 1 1
K6-1446A 1003 SHOP & STORAGE BUILDING LABORATORY IDI-8010 370.9907 Yes 1 1
K6-1446A 1003A SHOP & STORAGE BUILDING STORAGE IDI-8010 107.8968, Yes 1 1 1
K6-1446A 1003B1 SHOP & STORAGE BUILDING OFFICES IDI-8010 164.9388 Yes 1
K6-1446A 1003B2 SHOP & STORAGE BUILDING OFFICES IDI-8010 162.6787 Yes 1
K6-1446A 1004 SHOP & STORAGE BUILDING EXCLUDED SPACE Yes 1
K6-1446A 1006 SHOP & STORAGE BUILDING EXCLUDED SPACE Yes 1
K6-1446A 1009 SHOP & STORAGE BUILDING STORAGE SGS-3632 559 Yes 1 1 1
K6-1446A 1009A SHOP & STORAGE BUILDING MISC INSTALL SGS-3630 467 Yes 1 1
K6-1446A 1010 SHOP & STORAGE BUILDING OFFICES IDI-8010 1822 Yes 1 1
K6-1446A 1010A SHOP & STORAGE BUILDING OFFICES SGS-3630 125 Yes 1 1
K6-1446A 10108 SHOP & STORAGE BUILDING OFFICES SGS-3630 108 Yes 1 1
K6-1446A 1010C SHOP & STORAGE BUILDING OFFICES SGS-3630 80.6895 Yes 1
K6-1446A 1010E SHOP & STORAGE BUILDING EXCLUDED SPACE Yes 1
K6-1446A 1010F SHOP & STORAGE BUILDING OFFICES SGS-3630 75.114 Yes 1
K6-1446A 1010G SHOP & STORAGE BUILDING OFFICES SGS-3630 72.526 Yes 1
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